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Division Of
Construction Services

6030
Bid Addendum

ADDENDUM NO.: 2

Page 1 of 3
DATE OF ADDENDUM: November 18, 2015

SOUTHERN CONNECTICUT STATE UNIVERSITY
NORTH CAMPUS RESIDENCE BATHROOM RENOVATIONS

Original Bid Due Date / Time:

NEW HAVEN, CT
BI-RS-308 PHASE 2

December 2, 2015 1:00pm

Previous Addendums:

Addendum #1 Issued 10/29/15

TO:

Prospective Bid Proposers:

This Addendum forms part of the “Contract Documents” and modifies or clarifies the original “Contract Documents”
for this Project dated 9/24/2015. Prospective Bid Proposers shall acknowledge receipt of the total number the
Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form. Failure to do may
subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.

Item 1

Pre Bid Attendance List
item 2

Written Question Deadline
ftem 3

Floor to Floor Heights

Item 4

Job Trailer

ltem 5

Contract Time

Item 6

Protection of Existing Furniture

(See Attached)
November 18, 2015 at 12:00pm

18t Floor — floor to floor height is 13’-0” +/- to the concrete planks above (drywall hung
ceiling throughout apartment units). 2" — 6% Floor — floor to floor height is 8'-0" +/- to
the concrete planks above

Job traiter will not be required, SCSU will allow the general contractor to use an
apartment unit in the construction area as a field office. General Contractor is to
protect all existing finishes and will be responsible for repairing any damage during
the construction period.

180 calendar days are noted in the contract documents of which 93 are allowed for
construction (5/15/16 — 8/15/16). Students will move out by May 14, 2016 and return
on August 186, 2016.

Demolition by others will be included in this timeframe. General Contractor / Demo
Contractor / Owner / DAS / Design Team will coordinate prior to start of construction.

SCSU will move all the contents of each room off to one side. The General
Contractor is required to protect and cover all existing items in the rooms. They are
to remain protected and covered throughout the duration of the project. See final
cleaning notes for work prior to punch list walk thru and turnover to owner.
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Item 7
Final Cleaning At time of final punch list walk thru all spaces & elements within the construction area

being turned over are to be cleaned & ready for students to move in (move-in ready).
This work is to include but is not limited to cleaning of walls, flooring (VCT — Strip &
Wax / Carpet — Shampoo & Deep clean), clean all furniture (inside & out), cabinets
(inside & out), appliances (inside & out), window blinds, windows, heating & cooling
elements, etc... SCSU will not have the time to perform their regular cleaning duties in
this wing due to the construction activities noted in the contract documents.

ltem 8
A2.8/1
(Delete) Instali moisture mitigation membrane on 15t floor concrete slab. Provide &
install new self-leveling topping slab for a smooth level surface for installation of
new epoxy flooring, typical
(Add) Install moisture mitigation membrane on 1%t floor concrete slab. Provide &
install new topping slab for installation of new epoxy flooring, topping slab to
pitch to floor drain, typical
Item 9
A4.1 Door #113B (Delete) Saddle Detail Note T-1 from door schedule
(Add) Saddie Detail Note T-2 to door schedule from SKA-01
A4.1 Door #113C (Delete) Saddie Detail Note T-1 from door schedule
(Add) Saddle Detail Note T-2 to door schedule from SKA-01
Item 10
Ad.4 (Add) SKA-01 - T-2 Door Threshold to this sheet (see attached)
Item 11
A5.1 Room #113B (Add) “Pitch topping slab to floor drain” in remarks column
A5.1 Room #113C (Add) “Pitch topping slab to floor drain” in remarks column
Item 12
Question: Remove Corner Guards — If the walls are down won't they be removed already?
Will the demo company save them?
Response: The removal and saving of the corner guards are not in this phase of the project, they

are in the ADA apartment units in phase 3. However prior to construction starting the
General Contractor and the Demolition Contractor will have a coordination meeting
with the rest of the team to coordinate items to be saved for reuse (if any)
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item 13

Question:

Response:

ltem 14
Question:

Response:

Page 3 of 3
DATE OF ADDENDUM: November 18, 2015

Drawing PFP 0.02 calls for coring a new hole for a 10 " rough floor outlet WC. There
is a note 11 on fixture scheduled that states the floor is precast concrete. Are the
existing WC's back outlet ? That means that the flange needs to be removed and
fitting capped

The existing toilets are bottom outlet. Coring is in the documents for proper

placement of the new water closet. The new sanitary piping is to go from the water
closet to the existing sanitary riser

Precast will have cables that can't be cut. Who x-ray floor ? Who will core hole?

X-raying of the floor is by General Contractor. General Contractor or subcontractor of
G.C. to core the holes as required

All questions must be submitted in writing (by fax or email, not by phone) to CT DCS Project Manager Thomas Surprenant,
Thomas.surprenant@ct.gov, 860-713-7270 fax with copies sent to Qunsenberry Arcari Architects, Attn: Andrew Tarpill,
andrew@aga-architects.com, 860-677-8534 fax

End of Addendum #2

I 108 sse Widtn

Mellahée Walton, Associate Fiscal Administrative Officer
Department of Administrative Services
On Behalf of the Division of Construction Services

CT DAS - 6030 (Rev. 06.15.15)

6000 — Bid Phase Forms



Conngcticut

6020
Bid Phase Meeting

Caﬂs’i?uﬁggxnsszic&s Attendance L{?g
v Page 1of 3
DCS Project No.:  BI-RS-308 Meeting Purpose: T
Date: November 6, 2015 Pre-Bid Meeting
Meeting Start Time: 10:00an D Post Bid Review Mesting
i%’%efatmg Location: Office of Faéitities Operations [}v \Otﬁer:

Qu;senber;'y Arcarl Aré?utects

Name: Title:

Tom Surprenant Project Manager

Company/Department: Eqnail o

DCS Thomas. surprenant@ﬁ% qov

Streetr - Phone! 7

165 Capitol Ave 860- ?13—5932

City/StatelZip FAX:

Hartford CT 860- 7?3«7270

'ﬂamﬁ Ti?ié R

Eric Les;sne Assoc, {}arector for Project Manaqemem
CompanyfDepartment: E-mail

Board of Regents lessnee@ol.edy

Streel: : Phone: :

81 Woodland &t 860-982-8364

CityiStatelZip - FAX: oo

Hartford CT

HName: - Titls: ) i ) R
Robert Sheeley Assoc. V.P. Facilities Management &

Operalions

“Gompany/Department: E-mail: L :

SCsU Sheeteyﬁ @southemct edy

Stresty: Phoner: :

615 Fitch St 203-392- 6050

City/StatelZip FAX: :

Hamden CT

Name: Title:

Andrew Tarpill Project Architect

CompanyiDepartment; § Ewmail

andrew@qa-archztects com

Street!

Phone::

318 Main St 860-8?7 4594
City/StatefZip FAXS
Farmington CT
- Mdme! e T Title: S
Walter Mcifveen Consultmq Engmeer
Company/Department; - E-tnail:
Walter Mctlveen Assoc apmci veen@mcxlveen com
 Streets: : Phone; .. o :
168 West Msm ST 860-678- 0230
City/StatelZip FAX
Avon CT
Neme: = Title: i
Ed Co;:e%and Construction Admmlstrater
- Company/Departiment; E-mail;
Strategic Bm dmg Solutions Ed.cope aﬂd@colliers com
Street -7 Phone:
135 New Rd
City/StatelZip FAX -
Madison CT

CT DAS - 6020 {(Rev: 08.15.15)

8000 — Bid Phase Forms




Connecticut

6020
Bid Phase Meeting

Division of
Construction Services Attendance LOg
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DCS Project No.: BI-RS8-308 . Meeting Purpose
Date: November 6, 2015 | XI Pre-Bid Meeting
_ Meeting Start Time: 10:00am [] Post Bid Review Meeting
Meeting Location: Office of Facilities Operations | [ 1 Other:
Title:

“Name: Qu } R&lb/ ,

Compark\tmgp ent:

Street; .2\

Name:

VB CAVLLY
: Companylﬂepartment -

Name

;(,t,“\{ V é{ﬁﬁgf‘.?\“

‘Comp panleepartment

&vaf\‘\"’l' (v*"&{’U‘L*

| E-mail:

Strest:

Comprny-

{:Lnnww Cans h o @ ‘dw* e ke

‘| 'Phone:

25 paele Sleek

| ’z-afw%é afw‘?

- City/State/zip
Rrdecpet (. T 066093
Name: = Title:
CALTS «@ﬁfﬁ*é’ﬂt&/ fsf&ﬁsﬂﬁ

. Company/Department:

E-mail:

- Street:

ﬁaof;;g -l aﬂf#&brémf r"fé e

o LOSH /c;/fd f"é’fccf;pe wxm‘mg

Phone:

g;;g ",Zf/a e %‘Z; é’j:.z 33:3)’
tate/Zip :
o /f/*( Aﬁ!fﬁ? &27"" 0&“&?‘6 §§'§ M g & 'gi?"
aﬁ:ﬁ%& Ca,ﬁ;’ﬂ,‘, 5,10 - Tﬂ}ﬁ%m” ?"f
e -1 E-mail: ;-

COmpanaIDe artment:

2% Lo /t;*fx ch,‘%-um _

pete e }ara,(a (am

Street: Phone: -
7 Town Lise. Al Ad3 - A”?fr’* 3975
“City/StatelZip v S BRI "FAX: , w
Wéicv&t T p671b 203~ ﬁ)ﬁh 0360
“Name: - 5T : - Title: :
fruhe  Coarneny Proeck mm“mr

- Company/Department: Emad.. 5

{5"% f"w? ‘J‘%%é;} Fraary k/‘%{}«w%f@?};mf‘&g%}“«ﬂh
Strest: : Phohe: i T

i i'!‘f {f"v’ﬂf\% ‘{‘:ﬁﬁw {,&J{‘x;' s . Li;” < ‘2;:;5 - Q’}"i&é}’g

'VCIty]Stat,_eIZip : M FAX: : _

e i Lhia " (.:'fm RS g@{) . %g“? @ 33“53»

Aiwe. con

BIE8G
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' DCS Project No.: BLRS-308 . Meeting Purpose:
Date: November §, 2015 Pre-Bid Meeting )
Meeting Start Time: 10:00am | [] Post Bid Review Meeting
Meeting Location: Office of Facilities Operations | [ ] Other: B
S, i -
Name: %JOF‘f{- CagfAdever T Title; YA 57‘3 v
Companleepartme E-mail: "06.&5’ y’/"d vy 55:} ooetios i‘i sl
0 A (g“’”(—«‘vf) LLL \j O
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(EF-1) EPOXY FLOORING, SEE FINISH SCHEDULE
TOPPING SLAB SLOPED TO FLOOR DRAIN
ALIGN FINISH FLOOR WITH TOP OF THRESHOLD

MOISTURE MITIGATION BARRIER, | ST FLOOR ONLY

ALUMINUM SADDLE THRESHOLD, SECURE TO FLOOR PER
MANUFACTURERS RECOMMENDATIONS, TYPICAL

EXISTING PLANK FLOOR STRUCTURE FLOORS
2-6, 15T FLOOR SLAB ON GRADE

J5' MAX

P —

[ FRAME WIDTH

(T-2) THRESHOLD

Scale: N.T'.S.

NORTH CAMPUS RESIDENCE HALL
BATHROOMS RENOVATIONS AT
SOUTHERN CONNECTICUT STATE

QUISENBERRY ARCARI
ARCHITECTS, L1.C

www.qa-architects.com

T (860) 677-4594 UNIVERSITY
F (860) 677-8534 PROJECT NO: BI-RS-308
318 Main Street v PHASE 2

Farmington, CT 06032

182 PINE ROCK AVE, NEW HAVEN, CT

Issue Date:

‘NOVEMBER 18, 2015

Sheet #:

SKA-01

Project #:
QA 1328
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